Quality First Turf (Lic #1138842)

1677 Constant Trl
San Jacinto, California 92582-2277
+19095617291
office@qualityfirstturf.com | www.qualityfirstturf.com

RECIPIENT:

Quality First Turf (Lic #1138842)

1677 Constant Trails
San Jacinto, California 92582
Phone: 9095617291

Estimate #1	
Sent on	Oct 19, 2026
Total	**$8,100.00**



Hardscape Services

Outdoor transformation with patios and retaining walls.

Product/Service	Description	Qty.	Unit Price	Total
Paver Patio	Full installation.	1	$4,800.00	$4,800.00
Retaining Wall	Segmental block wall.	1	$2,200.00	$2,200.00
				Optional
Outdoor Step Installation	Installation of interlocking paver steps to provide access between grade changes or onto the patio surface (up to 3 steps). Includes compacted granular base, paver treads, and riser block construction to match patio materials. Recommended wherever the patio connects to a lawn, pathway, or door threshold.	1	$650.00	$650.00

Quality First Turf (Lic #1138842)

1677 Constant Trl
San Jacinto, California 92582-2277
+19095617291
office@qualityfirstturf.com | www.qualityfirstturf.com

Product/Service	Description	Qty.	Unit Price	Total
				Optional
Flagstone Border & Accent Edging	Natural flagstone border installed along the perimeter of the patio or retaining wall to create a polished, finished edge. Adds visual contrast, prevents soil creep into paved areas, and gives the project a high-end custom look. Stone type and colour to be selected by client from available options.	1	$450.00	$450.00
				Not included
Patio Lighting Conduit Rough-In	Installation of low-voltage electrical conduit beneath the patio surface during construction — the most cost-effective time to add it. Conduit is stubbed out at the patio edge for future connection to a transformer and fixtures by a licensed electrician. Strongly recommended if outdoor lighting is a possibility down the road, as retrofitting conduit under a completed patio is costly.	1	$380.00	$380.00

A deposit of $810.00 will be required to begin.

Total **$8,100.00**

Here's your hardscape quote.

Material and install terms apply.

Oct 19, 2026 May

Date Client Signature